Request for Proposal for Providing Cisco Advanced Services for AP Fiber Grid Phase I Project Corrigendum -I, Dt: 22.09.2020			
S.No.	Tender Clause with Page Number	Clause Mentioned as per RFP	Revised Clause
1	Prequalification: Point Number 3 in page number 6	The bidder should have executed work orders on implementation of Cisco advanced services for a min value of INR one crore each in last 3 years.	The bidder should have executed work orders on implementation of Cisco advanced services for a min value of INR one crore in last 3 years.
2	Annexure 7, Check List 1, Point number 16 in page number 7	Manufacturer Authorization Form for 24F Adss cable	Manufacturer Authorization Form
3	Scope of work Page number 5	The following new features are required to be implemented. NOC audit: Audit the NOC and identify the improvements for internet/link redundancy • Implement FUP/throttling feature • IPV4/IPV6 / Dual Stack implementation • End to End Qos/MPLS implementation for all APSFL Services. • Review and provide MoP for prepaid/Service segregation implementation • Any other relevant feature implementation, if mutually agreed	The following new features are required to be implemented. NOC audit: Audit the NOC and identify the improvements for internet/link. Verfication of existing hardware/software design, configurations hardware connectivity, link redundancy and system redundancy. Provvide the MoP for hardware and software changes and enhacements, if any, after the audit review. Suport on sample configuration changes. Implement FUP/throttling/HSI Add-on packages feature Provide MoP IPV4/IPV6 / Dual Stack implementation for all APSFL Services including Broadband. Provide MoP End to End Qos/MPLS implementation for all APSFL Services including Broadband. Provide MoP Review and provide MoP for prepaid/Service segregation implementation Support on sample configuration changes. Provide MoP Any other relevant feature implementation, if mutually agreed